

[My PhilGEPS](#) | [My Organization](#) | [My Profile](#) | [Opportunities](#) | [Catalogue](#) | [Directory](#) | [About PhilGEPS](#)

[Pending Task](#) | [Notices](#) | [Award Notices](#)

Monday, April 24, 2023 02:21 PM Aprilla Camilot [» Log-out](#)

Bid Notice Abstract

[Award Notice](#)
[Detail Tracking Report](#)

Invitation to Bid (ITB)

Reference Number 9517009
Procuring Entity MUNICIPALITY OF PUDTOL, APAYAO
Title Rehabilitation of MSWD Building
Area of Delivery Apayao

 [Printable Version](#)

Solicitation Number:	Rehabilitation of MSWD Building	Status	Closed
Trade Agreement:	Implementing Rules and Regulations	Associated Components	1
Procurement Mode:	Public Bidding	Bid Supplements	0
Classification:	Goods	Document Request List	0
Category:	Construction Materials and Supplies	Date Published	28/02/2023
Approved Budget for the Contract:	PHP 217,369.69	Last Updated / Time	28/02/2023 12:00 AM
Delivery Period:	15 Day/s	Closing Date / Time	09/03/2023 1:00 PM
Client Agency:			
Contact Person:	Aprilla M Camilot Municipal Administrator Pudtol Pudtol Apayao Philippines 3812 63-95-2372848 bacpudtol@gmail.com		

Description

Rehabilitation of MSWD Building
 ACTIVITY SCHEDULE VENUE
 1. Issuance of Bid Documents February 28, 2023-March 9, 2023 Municipal Treasury Office C/o Mrs. Febilyn Ola
 2. Pre-Bid Conference/ Supplemental Bid Bulletin BAC Chairperson Office-2nd Floor
 3. Submission of Bids March 9, 2023 @ 1:00 PM BAC Chairperson Office-2nd Floor
 4. Opening of Bids March 9, 2023 @ 1:30 PM BAC Chairperson Office-2nd Floor
 5. Post Qualification March 10, 2023
 6. Notice of Award March 13, 2023
 7. Contract Preparation & Signing March 14, 2023
 8. Approval of Higher Authority March 15, 2023
 9. Notice to Proceed March 16, 2023

Created by Aprilla M Camilot
Date Created 27/02/2023

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.

[My PhilGEPS](#) | [My Organization](#) | [My Profile](#) | [Opportunities](#) | [Catalogue](#) | [Directory](#) | [About PhilGEPS](#)

[Pending Task](#) | [Notices](#) | [Award Notices](#)

Monday, April 24, 2023 02:15 PM Aprilla Camilot [» Log-out](#)

Bid Notice Abstract

[Award Notice](#) [Detail Tracking Report](#)

Invitation to Bid (ITB)

Reference Number 9516698
Procuring Entity MUNICIPALITY OF PUDTOL, APAYAO
Title Improvement of of San Mariano-San Jose Road
Area of Delivery Apayao

 [Printable Version](#)

Solicitation Number: Improvement of of San Mariano-San Jose Road Trade Agreement: Implementing Rules and Regulations Procurement Mode: Public Bidding Classification: Goods Category: Construction Materials and Supplies Approved Budget for the Contract: PHP 782,895.75 Delivery Period: 15 Day/s Client Agency:	Status Closed Associated Components 1 Bid Supplements 0 Document Request List 0 Date Published 28/02/2023 Last Updated / Time 28/02/2023 12:00 AM Closing Date / Time 09/03/2023 1:00 PM
Contact Person: Aprilla M Camilot Municipal Administrator Puditol Puditol Apayao Philippines 3812 63-95-2372848 bacpuditol@gmail.com	

Description

Improvement of of San Mariano-San Jose Road
 ACTIVITY SCHEDULE VENUE
 1. Issuance of Bid Documents February 28, 2023-March 9, 2023 Municipal Treasury Office C/o Mrs. Febilyn Ola
 2. Pre-Bid Conference/ Supplemental Bid Bulletin BAC Chairperson Office-2nd Floor
 3.Submission of Bids March 9, 2023 @ 1:00 PM BAC Chairperson Office-2nd Floor
 4. Opening of Bids March 9, 2023 @ 1:30 PM BAC Chairperson Office-2nd Floor
 5. Post Qualification March 10, 2023
 6. Notice of Award March 13, 2023
 7.Contract Preparation & Signing March 14, 2023
 8.Approval of Higher Authority March 15, 2023
 9. Notice to Proceed March 16, 2023

Created by Aprilla M Camilot
Date Created 27/02/2023

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.

[My PhilGEPS](#) | [My Organization](#) | [My Profile](#) | [Opportunities](#) | [Catalogue](#) | [Directory](#) | [About PhilGEPS](#)
[Pending Task](#) | [Notices](#) | [Award Notices](#)
 Monday, April 24, 2023 02:13 PM Aprilla Camilot [» Log-out](#)

Bid Notice Abstract

[Award Notice](#) [Detail Tracking Report](#)

Invitation to Bid (ITB)

Reference Number 9516639
Procuring Entity MUNICIPALITY OF PUDTOL, APAYAO
Title Procurement of Medicine
Area of Delivery Apayao

 [Printable Version](#)

Solicitation Number: Procurement of Medicine Trade Agreement: Implementing Rules and Regulations Procurement Mode: Public Bidding Classification: Goods Category: Medical Supplies and Laboratory Instrument Approved Budget for the Contract: PHP 299,994.00 Delivery Period: 15 Day/s Client Agency: <hr/> Contact Person: Aprilla M Camilot Municipal Administrator Pudtol Apayao Philippines 3812 63-95-2372848 bacpudtol@gmail.com	Status Closed Associated Components 2 Bid Supplements 0 Document Request List 2 Date Published 28/02/2023 Last Updated / Time 28/02/2023 12:00 AM Closing Date / Time 09/03/2023 1:00 PM
--	---

Description

Procurement of Medicine
 ACTIVITY SCHEDULE VENUE
 1. Issuance of Bid Documents February 28, 2023-March 9, 2023 Municipal Treasury Office C/o Mrs. Febilyn Ola
 2. Pre-Bid Conference/ Supplemental Bid Bulletin BAC Chairperson Office-2nd Floor
 3.Submission of Bids March 9, 2023 @ 1:00 PM BAC Chairperson Office-2nd Floor
 4. Opening of Bids March 9, 2023 @ 1:30 PM BAC Chairperson Office-2nd Floor
 5. Post Qualification March 10, 2023
 6. Notice of Award March 13, 2023
 7.Contract Preparation & Signing March 14, 2023
 8.Approval of Higher Authority March 15, 2023
 9. Notice to Proceed March 16, 2023

Created by Aprilla M Camilot
Date Created 27/02/2023

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.

[My PhilGEPS](#) | [My Organization](#) | [My Profile](#) | [Opportunities](#) | [Catalogue](#) | [Directory](#) | [About PhilGEPS](#)

[Pending Task](#) | [Notices](#) | [Award Notices](#)

Monday, April 24, 2023 02:17 PM Aprilla Camilot [» Log-out](#)

Bid Notice Abstract

[Award Notice](#)
[Detail Tracking Report](#)

Invitation to Bid (ITB)

Reference Number 9516796
Procuring Entity MUNICIPALITY OF PUDTOL, APAYAO
Title Construction of Retaining Wall (Grauted Riprap)
Area of Delivery Apayao

 [Printable Version](#)

Solicitation Number: Construction of Retaining Wall (Grauted Riprap) Trade Agreement: Implementing Rules and Regulations Procurement Mode: Public Bidding Classification: Goods Category: Construction Materials and Supplies Approved Budget for the Contract: PHP 199,998.75 Delivery Period: 15 Day/s Client Agency:	Status Closed Associated Components 1 Bid Supplements 0 Document Request List 0 Date Published 28/02/2023 Last Updated / Time 28/02/2023 12:00 AM Closing Date / Time 09/03/2023 1:00 PM
Contact Person: Aprilla M Camilot Municipal Administrator Puditol Puditol Apayao Philippines 3812 63-95-2372848 bacpuditol@gmail.com	

Description

Construction of Retaining Wall (Grauted Riprap)
 ACTIVITY SCHEDULE VENUE
 1. Issuance of Bid Documents February 28, 2023-March 9, 2023 Municipal Treasury Office C/o Mrs. Febilyn Ola
 2. Pre-Bid Conference/ Supplemental Bid Bulletin BAC Chairperson Office-2nd Floor
 3. Submission of Bids March 9, 2023 @ 1:00 PM BAC Chairperson Office-2nd Floor
 4. Opening of Bids March 9, 2023 @ 1:30 PM BAC Chairperson Office-2nd Floor
 5. Post Qualification March 10, 2023
 6. Notice of Award March 13, 2023
 7. Contract Preparation & Signing March 14, 2023
 8. Approval of Higher Authority March 15, 2023
 9. Notice to Proceed March 16, 2023

Created by Aprilla M Camilot

Date Created 27/02/2023

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.

[My PhilGEPS](#)[My Organization](#)[My Profile](#)[Opportunities](#)[Catalogue](#)[Directory](#)[About PhilGEPS](#)[Pending Task](#) | [Notices](#) | [Award Notices](#)

Monday, April 24, 2023 02:26 PM

Aprilla Camilot

[» Log-out](#)

Bid Notice Abstract

[Award Notice](#)[Detail Tracking Report](#)

Invitation to Bid (ITB)

Reference Number 9516980
Procuring Entity MUNICIPALITY OF PUDTOL, APAYAO
Title Rehabilitation of Senior Citizen Building
Area of Delivery Apayao

[Printable Version](#)

Solicitation Number:	Rehabilitation of Senior Citizen Building	Status	Closed
Trade Agreement:	Implementing Rules and Regulations	Associated Components	1
Procurement Mode:	Public Bidding	Bid Supplements	0
Classification:	Goods	Document Request List	0
Category:	Construction Materials and Supplies	Date Published	28/02/2023
Approved Budget for the Contract:	PHP 611,964.28	Last Updated / Time	28/02/2023 12:00 AM
Delivery Period:	15 Day/s	Closing Date / Time	09/03/2023 1:00 PM
Client Agency:			
Contact Person:	Aprilla M Camilot Municipal Administrator Pudtol Pudtol Apayao Philippines 3812 63-95-2372848 bacpudtol@gmail.com		

Description

Rehabilitation of Senior Citizen Building
ACTIVITY SCHEDULE VENUE
1. Issuance of Bid Documents February 28, 2023-March 9, 2023 Municipal Treasury Office C/o Mrs. Febilyn Ola
2. Pre-Bid Conference/ Supplemental Bid Bulletin BAC Chairperson Office-2nd Floor
3. Submission of Bids March 9, 2023 @ 1:00 PM BAC Chairperson Office-2nd Floor
4. Opening of Bids March 9, 2023 @ 1:30 PM BAC Chairperson Office-2nd Floor
5. Post Qualification March 10, 2023
6. Notice of Award March 13, 2023
7. Contract Preparation & Signing March 14, 2023
8. Approval of Higher Authority March 15, 2023
9. Notice to Proceed March 16, 2023

Created by Aprilla M Camilot**Date Created** 27/02/2023

[Add Line Item/s](#) [Bidders List](#) [Postpone Bid](#) [Fail Bid](#) [Cancel Bid](#) [Back](#)

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.

[My PHILGEPS](#) |
 [My Organization](#) |
 [My Profile](#) |
 [Opportunities](#) |
 [Catalogue](#) |
 [Directory](#) |
 [About PHILGEPS](#)

[Pending Task](#) |
 [Notices](#) |
 [Award Notices](#)

Monday, April 24, 2023 09:53 AM Aprilla Camilot [» Log-out](#)

Bid Notice Abstract

[Detail Tracking Report](#)

Invitation to Bid (ITB)

Reference Number 9668244
Procuring Entity MUNICIPALITY OF PUDTOL, APAYAO
Title Purchase of Two (2) units Desktop with printer and Two (2) units Laptop
Area of Delivery Apayao

[Printable Version](#)

Solicitation Number: Purchase of Two (2) units Desktop with printer and Trade Agreement: Implementing Rules and Regulations Procurement Mode: Public Bidding Classification: Goods Category: Information Technology Approved Budget for the Contract: PHP 275,000.00 Delivery Period: 15 Day/s Client Agency:	Status Active Associated Components Bid Supplements Document Request List Date Published 18/04/2023 Last Updated / Time 18/04/2023 12:00 AM Closing Date / Time 09/05/2023 1:00 PM
Contact Person: Aprilla M Camilot Municipal Administrator Puditol Puditol Apayao Philippines 3812 63-95-2372848 bacpuditol@gmail.com	

Description

Purchase of Two (2) units Desktop with printer and Two (2) units Laptop
 ACTIVITY SCHEDULE VENUE
 1. Issuance of Bid Documents April 18, 2023-May 9, 2023 Municipal Treasury Office C/o Mrs. Febilyn Ola
 2. Pre-Bid Conference/ Supplemental Bid Bulletin April 27, 2023 @ 1:30 pm BAC Chairperson Office-2nd Floor
 3. Submission of Bids May 9, 2023 @ 1:00 PM BAC Chairperson Office-2nd Floor
 4. Opening of Bids May 9, 2023 @ 1:30 PM BAC Chairperson Office-2nd Floor
 5. Post Qualification May 10, 2023
 6. Notice of Award May 11, 2023
 7. Contract Preparation & Signing May 12, 2023
 8. Approval of Higher Authority May 15, 2023
 9. Notice to Proceed May 16, 2023

Created by Aprilla M Camilot
Date Created 17/04/2023

The PHILGEPS team is not responsible for any typographical errors or misinformation presented in the system. PHILGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.

[My PhilGEPS](#) | [My Organization](#) | [My Profile](#) | [Opportunities](#) | [Catalogue](#) | [Directory](#) | [About PhilGEPS](#)
[Pending Task](#) | [Notices](#) | [Award Notices](#)
 Monday, April 24, 2023 09:50 AM Aprilla Camilot [» Log-out](#)

Bid Notice Abstract

[Detail Tracking Report](#)

Invitation to Bid (ITB)

Reference Number 9660789
Procuring Entity MUNICIPALITY OF PUDTOL, APAYAO
Title 3-storey Puditol Multi-Purpose Building with Landscaping Works & Site Development (Construction of Retaining Wall)
Area of Delivery Apayao [Printable Version](#)

Solicitation Number: 3-storey Puditol Multi-Purpose Building with Landsc Trade Agreement: Implementing Rules and Regulations Procurement Mode: Public Bidding Classification: Goods Category: Construction Materials and Supplies Approved Budget for the Contract: PHP 4,997,234.38 Delivery Period: 15 Day/s Client Agency: Contact Person: Aprilla M Camilot Municipal Administrator Puditol Puditol Apayao Philippines 3812 63-95-2372848 bacpuditol@gmail.com	Status	Active
	Associated Components	1
	Bid Supplements	0
	Document Request List	0
	Date Published	18/04/2023
	Last Updated / Time	18/04/2023 12:00 AM
	Closing Date / Time	09/05/2023 1:00 PM

Description

3-storey Puditol Multi-Purpose Building with Landscaping Works & Site Development (Construction of Retaining Wall)
 ACTIVITY SCHEDULE VENUE
 1. Issuance of Bid Documents April 18, 2023-May 9, 2023 Municipal Treasury Office C/o Mrs. Febilyn Ola
 2. Pre-Bid Conference/ Supplemental Bid Bulletin April 27, 2023 @ 1:30 pm BAC Chairperson Office-2nd Floor
 3. Submission of Bids May 9, 2023 @ 1:00 PM BAC Chairperson Office-2nd Floor
 4. Opening of Bids May 9, 2023 @ 1:30 PM BAC Chairperson Office-2nd Floor
 5. Post Qualification May 10, 2023
 6. Notice of Award May 11, 2023
 7. Contract Preparation & Signing May 12, 2023
 8. Approval of Higher Authority May 15, 2023
 9. Notice to Proceed May 16, 2023

Pre-bid Conference

Date	Time	Venue
27/04/2023	1:30 PM	Office of the BAC Chairman

Created by Aprilla M Camilot
Date Created 14/04/2023

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.